



Republic of the Philippines
Department of Agriculture
AGRICULTURAL TRAINING INSTITUTE
ATI Building, Elliptical Road, Diliman, Quezon City, Metro Manila 1100
Tel. Nos. (63-2) 8929-8541 to 49 & 8928-7397 Fax No. (63-2) 8920-9792
Email: ati_director@ati.da.gov.ph & ati_director@yahoo.com
URL: http://www.ati.da.gov.ph; www.e-extension.gov.ph

PURCHASE ORDER

SUPPLIER: **FIRST R+J BUILDERS PHILS. CORP.**

ADDRESS: Clark Manor Residential State, Mabalacat City,
Pampanga

P.O. No.: 2022-06-113

DATE: June 29, 2022

TIN:

MODE OF PROCUREMENT: NP-SMALL VALUE PROCUREMENT

Gentlemen:

Please furnish this Office the following article(s) subject to the terms and conditions contained herein.

| Place of Delivery: | | ATI, Diliman, Quezon City | | Delivery Terms: 45 WORKING DAY | |
|--|------|---|-----|--------------------------------|---------------------|
| Date of Delivery: | | | | Payment Term: LLDAP | |
| STOCK NO. | UNIT | DESCRIPTION | QTY | UNIT COST | TOTAL COST |
| | lot | Repair Works at RDEC Building (Phase-2) I. General Requirements Temporary construction safety screen, platform, frame for perimeter fence, scaffolding and PPE's Hauling of debris & site clearing | 1 | 7,560.00 ₱ | 7,560.00 |
| | lot | II. Tiling Works (RM 1, RM3, RM4, 2F Hallway, Control Room, EE Room, Wall Tile Toilet of Male GF, Front Office, Service Stair GF & Main Lobby) Removal of existing floor & wall tiles and mortar Re-install non damage tiles and replace all damage tiles | 1 | 12,600.00 | 12,600.00 |
| | sq.m | III. Replacement of Dilapidated Accent Ceiling Panel & Infested KD Supply & installation of new ribbon grain plywood and frame in affected ceiling | 245 | 214.20 | 52,479.00 |
| | sq.m | | 245 | 1,197.00 | 293,265.00 |
| | sqm | Application of natural varnish finish on ceiling Removal of infested kd wood base board Supply, installation, varnishing & application of termite protection solution of 1" x 4" kd wood baseboard | 10 | 882.00 | 8,820.00 |
| | sqm | | 15 | 88.20 | 1,323.00 |
| | lot | IV. Replacement of Stainless Door Handle and Re-Application of Sealant on ACP Canopy Removal of existing sealant; light bulb socket & s/s door handle Repair of the ACP Canopy | 1 | 3,780.00 | 3,780.00 |
| | lm | | 450 | 282.24 | 127,008.00 |
| | lot | 1. Clean ACP surface with soap and water to remove grease and 2. Polish the aluminum surface with 180-220 grit sand paper 3. Spray paint with lacquer spray paint (silver gray color) 4. Applying new sealant around the opening 6 inch dia. LED surface mounted downlight | 1 | 3,780.00 | 3,780.00 |
| | lot | | 1 | 18,900.00 | 18,900.00 |
| | set | V. Repair of Leak in Tempered Glass Window at RDEC Repair of leak in tempered glass window in main stair -Removal of existing sealant -Application of new silicon sealant -Application of lubricant & cleaning of windows | 1 | 7,560.00 | 7,560.00 |
| | lot | VI. Others Put stainless steel plate of all rooms toilet door @ 2nd floor Size: Width of door X 600mm Repair of header of Function Hall door -Increase the clearance of doors and ceiling header -Paint same as the existing finish -Repair & re-alignment of Sun Canopy Louver -Removing of hanging lights | 1 | 17,640.00 | 17,640.00 |
| | pcs | | 20 | 882.00 | 17,640.00 |
| | lot | Pupose: Repair Works at RDEC (Phase-2) | 1 | 11,466.00 | 11,466.00 |
| | lot | | 1 | 5,292.00 | 5,292.00 |
| TOTAL AMOUNT IN WORDS: | | | | | ₱ 589,113.00 |
| FIVE HUNDRED EIGHTY NINE THOUSAND ONE HUNDRED THIRTEEN PESOS OLNY | | | | | |

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent (1%) for everyday of delay shall be imposed.

COMFORME:

REINATO W. BARCA


Signature Over Printed Name of Supplier

8/10/22

Date

Very truly yours

Rosana P. Mula
ROSANA P. MULA, PHD
DIRECTOR IV



FUNDS AVAILABLE:

OR/BUR No: 06-207501-2022-07-

Amount: ₱ 589,113.

Joan E. Singson
JOAN E. SINGSON
CHIEF ACCOUNTANT

8/15/22
110

42