



PURCHASE ORDER

SUPPLIER: **FIRST R+J BUILDERS PHILS. CORP.**
ADDRESS: Clark Manor Residential State, Mabalacat City,
Pampanga
TIN:

P.O. No.: 2022-10-195
DATE: OCT. 13, 2022
MODE OF PROCUREMENT: NP: SMALL VALUE
PROCUREMENT **B**

Gentlemen:
Please furnish this Office the following article(s) subject to the terms and conditions contained herein.

Place of Delivery: ATI, Diliman, Quezon City
Delivery Terms: 45 WORKING DAYS
Date of Delivery: Payment Term: LLDAP


STOCK NO.	UNIT	DESCRIPTION	QTY	UNIT COST	TOTAL COST
		PROPOSED RECONFIGURATION LGF COMMON TOILET & SANITARY LINE OF COMMON TOILET (UGF & 2ND FLOOR), PPD & DO's OFFICE			
		I. CONVERSION OF COMMON TOILET (LGF) TO STORAGE ROOM			
	sq.m	Removal of existing floor and wall tiles	70	₱ 630.00	₱ 44,100.00
	lot	Removal of plumbing fixtures & toilet partition	1	9,450.00	9,450.00
	sq.m	Installation of 6mm fiber cement board ceiling and accessories	40	1,499.40	59,976.00
	lot	Concrete & masonry works	1	20,160.00	20,160.00
	lot	Painting works (wall, ceiling, doors and floor)	1	30,240.00	30,240.00
	lot	Electrical works	1	17,010.00	17,010.00
		-Replace all electrical fixtures			
		-Repair the electrical wirings			
		II. PLUMBING WORKS			
	lot	Repiping of common toilet & the board room toilet (tapping to new septic tank)	1		
	pcs	4" PVC sewer line pipe	15	2,646.00	39,690.00
	pcs	2" PVC sewer line pipe	15	793.80	11,907.00
	pcs	4" x 4" floor drain	11	793.80	8,731.80
	lot	Fitting and consumables	1	6,174.00	6,174.00
	pcs	Shower with complete accessories	2	13,230.00	26,460.00
	lot	Repair all leak on the plumbing fixtures	1	17,640.00	17,640.00
	lot	Repiping of 2nd floor common toilet, PPD and DO's Office (tapping to new septic tank)	1		
	pcs	4" PVC sewer line pipe	15	1,799.28	26,989.20
	pcs	2" PVC sewer line pipe	15	793.80	11,907.00
	pcs	4" x 4" floor drain	3	793.80	2,381.40
	lot	Fitting and consumables	1	13,230.00	13,230.00
		III. OTHERS			
	lot	Repair damages ceilings due to the repiping	1	14,112.00	14,112.00
	lot	Repair damages tiles at 2nd floor and due to the repiping	1	26,460.00	26,460.00
	pcs	Flexible ducting hose for the exhaust fan of toilets	4	5,292.00	21,168.00
	lot	Hauling of debris & site clearing	1	25,200.00	25,200.00
		Purpose: PROPOSED RECONFIGURATION LGF COMMON TOILET & SANITARY LINE OF COMMON TOILET (UGF & 2ND FLOOR), PPD & DO's OFFICE			

TOTAL AMOUNT IN WORDS:
FOUR HUNDRED THIRTY-TWO THOUSAND NINE HUNDRED EIGHTY-SIX PESOS AND 40/100 ONLY ₱ **432,986.40**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent (1%) for everyday of delay shall be imposed.

COMFORME:

Signature Over Printed Name of Supplier
Date: 10/25/22



Very truly yours,

REMELYN C. RECOTER, MNSA, CESO III
OIC-DIRECTOR IV

FUNDS AVAILABLE:
OR/BUR No.: 2022-10-1208
10-18-22
Amount: Php. 432,986.40
JOANE SINGSON
CHIEF ACCOUNTANT

DA-ATI
BAC-Sec.
RECEIVED
FIL DO 10-20-22