

## Republic of the Philippines

Department of Agriculture

AGRICULTURAL TRAINING INSTITUTE

ATI Building, Elliptical Road, Diliman, Quezon City, Metro Manila 1100

Tel. Nos. (63-2) 8929-8541 to 49 & 8928-7397 Fax No. (63-2) 8920-9792

Email: atl.director@atl.da.gov.ph & atl.director@yahoo.com

URL: http://www.atl.da.gov.ph; www.e-extension.gov.ph

## **PURCHASE ORDER**

	NERGY ENTERPRISE	P.O. No.:	2022-12-247					
ADDRESS: UNIT 15, BALANA TOWN HOUSE, NO. 2 KATIPUNAN ST., CONCEPCION UNO, MARIKINA CITY MOD TIN: 280-618-172-000				DEC. 1, 2022  ROCUREMENT: NP: SMALL VALUE  PROCUREMENT PAROCUREMENT PA				
Gentlemen			1	out wrong management		110	OCOREMENT B	
Please fu	rnish this	Office the following article(s) subject to	the terms and	condit	ions contained	herein.		
Place of Delivery: ATI, Diliman, Quezon City				Delivery Terms: 15 WORKING DAYS				
Date of Delivery:				Payment Term: LDDAP				
STOCK NO.	UNIT	DESCRIPTION		QTY	UNIT COST		TOTAL COST	
	pc pc	Customized corporate sign pen with ha  • Material: Metal rollerball pen with blac  • Ink: Black 1.0mm  • Print: ATI logo  Planner or Journal Notebook  • Blank, dotted or lined sheets  • Size: A5  • Print: ATI logo  Corporate Gift Box  • Material: Cardboard box with magnetic  • Size: 10 x 8 x 3 inches (or any nearest si  • Color: Black  • Print: ATI andRCEF logo  PURPOSE:  To be distributed as corporate materials d Building A Foundation for Knowledge Creater of the size	k hard box lock ize) uring the ation for Banner		P 1,35	0.00	P 270,000.00	
Consultation on December 5-9, 2022 TOTAL AMOUNT IN WORDS:						P	270,000.00	
TWO HUNDRED SEVENTY THOUSAND PESOS ONLY In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/								
		nake the full delivery within the time spe for everyday of delay shall be imposed.	ecified above, a	penal	ty of one-tenth	(1/10)		
						COTER, MI	NSA, CESO III	
<u>-</u>		-06-2022 Date	RECEIVED I	8Y:0				
FUNDS AVAILABLE: [2-6-22 OR/BUR No.:						202	RCEF 2022 - 12 - (e)	
		JOAN E. SINGSON CHIEF ACCOUNTANT	PATE	Amoú	/ nt:	12	-02 - 23	