

Project : **PROPOSED PATIO BRICKS AND CONCRETE PATHWAY AT RDEC**

Location : ATI COMPOUND, Elliptical Road, Diliman, Quezon City

Subject : **BILL OF QUANTITIES**

QTY	UNIT	PARTICULARS	MATERIAL COST		LABOR COST		UNIT DIRECT COST	DIRECT COST (DC)	INDIRECT COST (IDC)	TOTAL AMOUNT (DC + IDC)
			UNIT MATERIAL COST	MATERIAL COST	UNIT LABOR COST	LABOR COST				
I. GENERAL REQUIREMENTS										
1.00	lot	Temporary construction safety screen, platform, frame for perimeter fence, scaffolding and PPE's								
1.00	lot	Hauling of debris & Site Clearing								
		sub-total I								
II. INSTALLATION OF BRICKS										
150.00	sq.m	Installation of Bricks								
150.00	sq.m	Preparation and Installation of subgrade materials of bricks								
1.00	L.S	Installation of Dranaige system								
		sub-total II								
III. CONCRETE WORKS										
130.00	sq.m	Preparation of subgrade for the concrete pathway - Gravel Bedding - Surface leveling								
19.50	cu.m	Concrete Mixture								
130.00	sq.m	Installation of 10mm RSB								
		sub-total III								
IV. INSTALLATION OF WIRE MESH										
20.44	sq.m	Installation of Wire mesh 2" x 2" x 3mm and supports								
		sub-total IV								

SUMMARY OF COST :

DIRECT COST
 Material Cost :
 Labor Cost :
 INDIRECT COST
 OCM(12%)
 Profit(8%)
 Tax (5%) :

PREPARED BY: