

Project : REPAIR WORKS at MESS HALL

Location : ATI COMPOUND, Elliptical Road, Diliman, Quezon City

Subject : BILL OF QUANTITIES

CONSTRUCTION DURATION: 50 CALENDAR DAYS

Date :

QTY	UNIT	PARTICULARS	MATERIAL COST		LABOR COST		UNIT COST	AMOUNT	INDIRECT COST	TOTAL AMOUNT
			UNIT MATERIAL COST	MATERIAL COST	UNIT LABOR COST	LABOR COST				
I. REPAIR WORKS										
Mess Hall Building										
15.00	sq.m	Repair the ceiling due to the water leak coming from the damage roofing of the training hall at 2nd floor								
75.00	sq.m	Replace the damaged roofing sheet								
30.00	l.m	Replace the damaged roofing ridges								
5.00	l.m	Repair the damaged gutter								
135.00	sq.m	Re-apply of 2 coat of Waterproofing on concrete deck and concrete parapet at the roof								
15.00	sq.m	Repair the flooring of the veranda at the 2nd floor to prevent the water leak and repair the ceiling at the cafeteria due to the water leak								
1.00	lot	Replace the door jamb infested of termite at the conference room at the cafeteria								
sub-total I										

SUMMARY OF COST :

DIRECT COST

Material Cost :

Labor Cost :

INDIRECT COST

OCM(8%)

Profit(8%)

Tax (5%) :

GRAND TOTAL PROJECT COST :

PREPARED BY: